Smyrna School District
Clayton Elementary School — Renovations April 2016
Clayton, Delaware Fearn-Clendaniel Architects, Inc.

SECTION 011000 - SUMMARY

PART 1 - GENERAL

11

A.

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY
This Section includes the following:

Project information.

Work covered by Contract Documents.
Phased construction.

Work by Owner.

Work under separate contracts.

Access to site.

Coordination with occupants.

Work restrictions.

Specification and drawing conventions.

CoNok~wNE

Related Sections include the following:
1. Division 01 Section "Temporary Facilities and Controls" for limitations and procedures
governing temporary use of Owner's facilities.
WORK COVERED BY CONTRACT DOCUMENTS
Project Identification: Clayton Elementary School Renovations

1. Project Location: Clayton Elementary School, 510 West Main Street, Clayton,
Delaware 19938

Owner: Smyrna School District

1. Owner's Representative: Mrs. Deborah D. Wicks, Superintendant
Architect: Fearn-Clendaniel Architects, Inc.
The Work consists of the following:

Architectural Statement:
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Smyrna School District

Clayton Elementary School — Renovations
Clayton, Delaware

1.

F. Scope of Work by Discipline: (See project Alternates indicated on drawings for scope

Fearn-Clendaniel Architects, Inc. has been retained to provide professional design
services for renovations to the existing Clayton Elementary School. The existing school
is a one story masonry building that is approximately 55,105 square feet. The original

building was built in 1930 with additions in 1954, 1995, and 2006.

adjustments)

1.

2.

3.

SUMMARY

SITE:

a. Utilities:  Fire service piping will be installed as required for the building

April 2016
Fearn-Clendaniel Architects, Inc.

renovations.

Cutting and Patching: Required for routing of fire service piping at existing asphalt
and concrete sidewalks and relocation of sidewalk to bypass footprint of new Fire
Pump room Addition.

Erosion and Sediment Control: Provide erosion and sediment control measures for
all disturbed areas. Erosion and Sediment Control measures may include a
combination of the following: inlet protection, silt fencing, straw mulching,
erosion control matting, and sediment traps.

ARCHITECTURAL:

Design Concept: Fearn-Clendaniel Architects shall design interior and exterior
renovations to the existing Elementary School building. These designs will
improve the functionality, performance, and aesthetics of the existing aged
structure.

Exterior (general): The new sprinkler system will require a 197 s.f. Fire Pump
room addition be constructed adjacent to the existing kitchen. The addition wil be
constructed with masonry and brick veneer to match adjacent masonry. The roof
will be a steel structure with a single-ply EPDM insulated roofing system. A
majority of the remaining exterior of the building will remain as-is. EXxisting
building exterior improvements include selective removal of aluminum gutter,
wood cornice and related blocking and replacement with new blocking, aluminum
cornice and gutter. Repair of the existing wood Cupola is also included in exterior
renovations this scope of work will require replacement of damaged wood
preparation and painting of the cupola.

Interior (general): Interior renovations include selective door hardware
replacement, removal and replacement of existing pvc tile flooring and
underlayment with new pvc flooring and compatible underlayment for the original
1930’s portion of the school (approximately 13,200 s.f.).

Interior Ceilings: A majority of the suspended ceilings will be replaced throughout
the school to allow installation of a new fire suppression system. Gypsum soffits
are also required to route sprinkler piping from kitchen through the cafeteria.

MECHANICAL/PLUMBING/FIRE PROTECTION WORK - GENERAL:

1. This project will be designed from a mechanical, plumbing and fire protection per-
spective to comply with the following codes:
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a. International Mechanical Code 2009 Edition
b. International Plumbing Code 2009 Edition
C. International Energy Code 2009 Edition
d.  State of Delaware Fire Protection Code including Addendums
e.  ASHRAE 62 - Ventilation for Acceptable Indoor Air Quality

2. The building shall be designed to be fully protected with a wet pipe automatic fire
suppression system.

4. MECHANICAL/PLUMBING (HVAQ):

1. Renovation include replacement of two roof mechanical units located over the
gym/cafeteria with new RTU units and sound attenuation curbs and related struc-
tural reinforcement of the supporting bar joists.

2. Improvements also include demolition of two air handing units and related duct-
work, and installation of a new VRF system, condensing unit and radiant heating
for the administration area.

3. Controls for all new equipment shall be connected to the existing building control
system.

5. FIRE SUPPRESSION:

1. The building currently does not have a sprinkler system and based upon the building
size, a wet sprinkler system should be installed throughout the facility. Based upon
the flow test information provided a fire pump and booster pump will not be re-
quired.

2. The wet sprinkler will need to be distributed throughout the building. The “original
school” utilized wood construction and fire suppression will be required above the
ceiling were wood construction was utilized. Mezzanine, penthouse areas, and under
the stage will need fire protection as well.

6. ELECTRICAL:

1. Interior Lighting
a. Existing lighting, ceiling lighting, branch circuits and devices will be sal-
vaged and reinstalled within the new suspended ceilings throughout a the
school.

2. Electric Service and Main Distribution
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a. Existing electric service and distribution will be re-used to the fullest extent.

3. HVAC Services Distribution
a. All new HVAC equipment will be provided with new electrical services from
the existing distribution system. New panels and feeders will be provided as
required.

4.  General Distribution
a. Improvements to existing panelboards and circuits are designated for a por-
tion of the building. All new 120 or 208VVAC branch circuits will be provid-
ed for new convenience receptacles, water coolers and services to equipment
as required.

5. Fire Alarm
a. The new fire suppression system will be monitored by the fire alarm system
using flow switches, tamper switches and pressure switches in dry system
areas.

6.  Security System Raceway

a. A new security system raceway will be provided for all new security system
services. The raceway system will include conduits, outlet boxes and shared
cable tray services to serve all new security devices. Devices to include
CCTV Cameras, Card Readers and arming readers for access control, motion
sensors and door position switches for intrusion detection.

b. The school district will manage the security system vendor selection and ser-
vices as a separate contract

14 TYPE OF CONTRACT

A.  Project will be constructed under a single prime contract.

15 WORK PHASES/SEQUENCING

A.  Construction for the Renovations is expected to commence June 15, 2016 and continue through
completion by August 16, 2016. The general contractor shall take all appropriate precautions to
protect the property and occupants of the adjacent buildings during construction operations
when the adjacent buildings are occupied.

1.6 WORK UNDER OTHER CONTRACTS
A.  General: Cooperate fully with separate contractors so work on those contracts may be carried
out smoothly, without interfering with or delaying work under this Contract. Coordinate the
Work of this Contract with work performed under separate contracts.
B.  Future/Concurrent Work: Owner will award separate contract(s) for the following additional

work to be performed at site during completion of this scope of work. Completion of that work
will depend on successful completion or coordination of preparatory work under this Contract.
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1.7

18

1. Balancing: A separate contract will be awarded for balancing of the HVAC system.
2. Integrated Security Management System.

3. Network (Data and Telephone) Cabling

USE OF PREMISES

General: Each Contractor shall have limited use of premises for construction operations as
indicated on Drawings or determined after award of contract.

Use of Site: Limit use of premises to work in areas indicated. Do not disturb portions of
Project site beyond areas in which the Work is indicated.

1. Limits: Confine constructions operations to those areas as needed to complete the
work.

a. Limit site disturbance, including earthwork and clearing of vegetation, to 20 feet
(6.1 m) beyond building perimeter; 10 feet (3 m) beyond surface walkways, patios,
surface parking, and utilities less than 12 inches (300 mm) in diameter; 15 feet (4.5
m) beyond primary roadway curbs and main utility branch trenches; and 25 feet
(7.6 m) beyond constructed areas with permeable surfaces (such as pervious
paving areas, stormwater detention facilities, and playing fields) that require
additional staging areas in order to limit compaction in the constructed area.

2. Owner Occupancy: Allow for Owner occupancy of Project site and use by the public

3. Driveways and Entrances: Keep driveways loading areas, and entrances serving
premises clear and available to Owner, Owner's employees, and emergency vehicles at
all times. Do not use these areas for parking or storage of materials.

a. Schedule deliveries to minimize use of driveways and entrances.
b. Schedule deliveries to minimize space and time requirements for storage of
materials and equipment on-site.

Use of Existing Building: Maintain existing building in a weathertight condition throughout
construction period. Repair damage caused by construction operations. Protect building and its
occupants during construction period.

OWNER'S OCCUPANCY REQUIREMENTS

Full Owner Occupancy: Owner will occupy site and existing building during when school is in
session. Cooperate with Owner during construction operations to minimize conflicts and
facilitate Owner usage. Perform the Work so as not to interfere with Owner's day-to-day
operations. Maintain existing exits. If existing egress configuration can not be maintained
during the construction period, the General Contractor shall submit a temporary egress plan to
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1.9

the authorities having jurisdiction and shall make provisions to provide temporary means of
egress as base bid scope of work (this includes any temporary openings and/or walkways
required for egress).

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used
facilities. Do not close or obstruct walkways, corridors, or other occupied or used
facilities without written permission from Owner and authorities having jurisdiction.

2. Provide not less than 5 business days notice to Owner of activities that will affect
Owner's operations.

Owner Limited Occupancy of Completed Areas of Construction: Owner reserves the right to
occupy and to place and install equipment in completed areas of building, before Substantial
Completion, provided such occupancy does not interfere with completion of the Work. Such
placement of equipment and partial occupancy shall not constitute acceptance of the total Work.

1. Architect will prepare a Certificate of Substantial Completion for each specific portion
of the Work to be occupied before Owner occupancy.

2. Obtain a Certificate of Occupancy from authorities having jurisdiction before Owner
occupancy.

3. Before Owner occupancy, mechanical and electrical systems shall be fully operational,
and required tests and inspections shall be successfully completed. On occupancy,
Owner will operate and maintain mechanical and electrical systems serving occupied
portions of building.

4, On occupancy, Owner will assume responsibility for maintenance and custodial service
for occupied portions of building.

WORK RESTRICTIONS

On-Site Work Hours: Work shall be generally performed inside the existing building during
normal business working hours of 7:00 a.m. to 4:00 p.m., Monday through Friday, except as
otherwise indicated or negotiated with the Owner.

1. Hours for Utility Shutdowns: To be coordinated with Owner on an incident by incident
basis.

2. Hours for Core Drilling and other noise producing activities that could be disruptive to
the Owners continued operation within and around the building shall be cooridinated with
Owner on an incident by incident basis.

Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or
others unless permitted under the following conditions and then only after arranging to provide
temporary utility services according to requirements indicated:

1. Notify Owner not less than five business days in advance of proposed utility
interruptions.
2. Do not proceed with utility interruptions without Owner's written permission.

Nonsmoking Building: Smoking is not permitted within the building or within the building site.
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1.10 SPECIFICATION FORMATS AND CONVENTIONS

A.  Specification Format: The Specifications are organized into Divisions and Sections using the
50-division format and CSI/CSC's "MasterFormat" numbering system.

1.

Section Identification: The Specifications use Section numbers and titles to help cross-
referencing in the Contract Documents. Sections in the Project Manual are in numeric
sequence; however, the sequence is incomplete because all available Section numbers
are not used. Consult the table of contents at the beginning of the Project Manual to
determine numbers and names of Sections in the Contract Documents.

Division 01: Sections in Division 01 govern the execution of the Work of all Sections
in the Specifications.

B.  Specification Content: The Specifications use certain conventions for the style of language and
the intended meaning of certain terms, words, and phrases when used in particular situations.
These conventions are as follows:

1.

Abbreviated Language: Language used in the Specifications and other Contract
Documents is abbreviated. Words and meanings shall be interpreted as appropriate.
Words implied, but not stated, shall be inferred as the sense requires. Singular words
shall be interpreted as plural, and plural words shall be interpreted as singular where
applicable as the context of the Contract Documents indicates.

Imperative mood and streamlined language are generally used in the Specifications.
Requirements expressed in the imperative mood are to be performed by Contractor.
Occasionally, the indicative or subjunctive mood may be used in the Section Text for
clarity to describe responsibilities that must be fulfilled indirectly by Contractor or by
others when so noted.

The words "shall," "shall be," or "shall comply with," depending on the context,
are implied where a colon (:) is used within a sentence or phrase.

111 MISCELLANEQOUS PROVISIONS

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 011000

SUMMARY
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